
CONTRACT NAS1-98092

The following information has been determined to be exempt from disclosure
and has been deleted from the contract and contract modifications if applicable:

•  Exhibit B: Subcontract Plan and Subcontracting Goals

The deleted material is exempt from disclosure under 14 C.F.R. 1206.300 (b) (4)
which covers trade secrets and commercial or financial information obtained
from a person and privileged or confidential. It has been held that commercial or
financial matter is “confidential” for purposes of this exemption if its disclosure
would be likely to have either of the following effects:  (1) impair the
Government’s ability to obtain necessary information in the future; or (2) cause
substantial harm to the competitive position of the person from whom the
information was obtained,    National Parks and Conservation v. Morton    , 498 F2d
765 (D.C. Cir. 1974).

Disclosure of the information in the Subcontracting Plan would discourage
future submission of detailed data concerning the company’s implementation of
their Subcontracting Plan and impair the Government’s ability to obtain
necessary information in the future as well as cause substantial harm to the
competitive position of the company.
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PART I -THE SCHEDULE 
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SECTION 8 - SUPPLIES OR SERVICES AND PRICES/COSTS 

B. l  SUPPLIES AND/OR SERVICES TO BE FURNISHED 

The Contractor shall, to the extent specified herein, furnish all personnel, facilities, services, 
supplies, equipment and materials necessary to provide complete systems engineering of mechanical, 
fluid, and automation systems for research facilities, including design, development, fabrication, 
installation, integration, and activation as specified in Delivery Orders (DOs) issued pursuant to Clause 
G.6, entitled “Procedures for Issuing Delivery Orders.” The types of work to be performed under such 
DOs is limited to the types of work incorporated by Clause C.1, Statement of Work 

8.2 INDEFINITE DELIVERY CONTRACT 

Pursuant to the Federal Acquisition Regulation (FAR) Parts 16.501-2 and 16.504, this contract is 
defined as an indefinite quantity type. The contract provides for an indefinite quantity, within stated limits, 
of supplies or services to be furnished during a fixed period, with deliveries or performance to be 
scheduled by placing orders with the Contractor. The total minimum and maximum dollar value of 
supplies or services to be acquired under the contract are set forth below: 

I Contract Minimum: The Government will issue DOs under this contract which provide for a minimum of 
$0 for the 5-year period of performance. 

Contract Maximum: The Government issued DOs under this contract shall not exceed a maximum of 
$38,000,000. 

8.3 CONTRACT FUNDING INFORMATION 

Section I Clause 52.232.22, Limitation of Funds (APR 1984) may apply individually to Delivery 
Orders issued under this contract. 

In accordance with the Limitation of Funds clause, each cost-type order shall specify the total 
amount allotted by the Government for purposes of payment of cost, exclusive of fee. In addition, each 
cost-type delivery order which includes fee shall specify an additional amount as obligated for payment of 
fee. 

8.4 DELIVERY ORDER TYPE 

Delivery order(s) will be issued on either a firm fixed price (FFP) basis or cost plus fixed fee (CPFF) 
basis. 

B. 5 CONS ID ERATlO N 

(a) The total fixed price will be set forth on individual FFP delivery orders 

(b) The total estimated cost and fixed fee will be set forth on individual CPFF delivery orders 
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SECTION C - DESCRIPTION/SPECIFICATIONSNVORK STATEMENT 

C.l  STATEMENT OF WORK - SYSTEMS ENGINEERING FOR RESEARCH 
FAC I Ll TY I NTEG RATED SYSTEMS (SERF I S) 

Part I - General 

1 .O Background 

Langley Research Center possesses a wide variety of unique aeronautical/ aerospace 
research facilities and systems. A continual rehabilitation program ensures that these facilities are well 
maintained and capable of providing state-of-the-art testing. New research equipment and systems are 
also periodically developed to expand the Center's test capabilities. Key elements of these activities are 
the development of enabling technologies and the adaptation of existing technologies to specialized 
mechanical, fluid, and automation components and subsystems and the integration of these subsystems 
into complete research systems. The integration frequently involves existing systems and facilities. The 
integrated systems must provide precise control of facility parameters, automation of normal operator 
functions, high reliability, and low maintenance cost. 

2.0 Standards and Constraints 

All designs, material selections, drawings, specifications, and other documentation produced 
under this contract shall conform to nationally accepted codes and standard practices. This shall include 
drawing requirements as contained in DOD-STD-100 and software requirements as contained in NASA- 
STD-2100-91. The Contractor shall provide all computer-generated drawings in AutoCAD, release 14 or 
later format. 

Software development and assurance shall be in accordance with LHB 5300.4, Software 
Quality Assurance Handbook. 

The Contractor shall visit the site as necessary to fully understand constraints and existing 
conditions for each DO and discuss the details of the work to be performed with the Contracting Officer's 
Technical Representative (COTR) and Technical Project Engineer (TPE). 

Where appropriate, specific standards and constraints will be included in each DO. 

Part II - Scope of Work 

1.0 General 

The Contractor shall provide complete systems engineering of mechanical] fluid, and 
automation systems for research facilities including design, development, fabrication, installation, 
integration, testing, and activation. 

Specific requirements, including performance metrics, will be included in each DO. DOs will 
require complete engineering expertise and experience in order to accomplish work in the following areas: 

I .I Mechanical Equipment and Systems 

The Contractor shall provide design and fabrication related engineering services for 
specialized mechanical research equipment and systems. Components include precision mechanisms 
and mechanical drives; hydraulic, pneumatic, and electric actuators; mechanical structures, including 
machine frames (plane and three-dimensional trussed); static and dynamic support structures for 
machinery; walled structures; vacuum and pressure vessels; heat transfer devices; and integrated 
systems. Components will be subjected to a variety of environments including cryogenic and elevated 
temperatures (-450°F to 3500°F) which may require active heating or cooling subsystems. Additional 
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environments which require application of specialized knowledge include high pressures (up to 8000 
psig), oxygen and hydrogen rich environments, specialty gases and fluids, high vibration and noise, and a 
full range of aerodynamic flow conditions ranging from low-subsonic to hypersonic speeds. 

The Contractor shall provide fabrication of research equipment and related systems 
per completed final designs and applicable standards and constraints. Responsibilities will include 
purchase of materials, components, and subsystems; machining of structural and mechanical 
components; assembly of components and subsystems; quality assurance inspection of materials, 
components, subsystems, and systems; performance demonstration; and updates of design drawings to 
reflect as-built conditions. 

The Contractor shall provide precision machining of complex contoured and mating 
surfaces, validation of contours and dimensions, weldment of structural and pressurized components, 
non-destructive examination of fabricated components and raw materials, and specialized processing 
such as plating, furnace brazing, surface hardening, and electro-forming. Materials will include common 
engineering materials as well as difficult to fabricate aerospace materials such as inconel, high strength 
maraging steels, precipitation hardening steels, titanium, and advanced composites. Completed 
components and systems will include model support, injection, and positioning systems; wind tunnels and 
components (e.g. nozzles, diffusers, screens, turning vanes, turbine blades, actuators, and test cells); 
flow survey devices; structural test systems, and robotics. 

Critical components will require complete documentation of engineering design and 
analyses, material certification, fabrication procedures, verification of as-fabricated mechanical properties, 
testing, and demonstration of functional performance. When specified, the Contractor shall provide 
specialized design and analyses including solid modeling, finite element structural and thermal analysis, 
mechanism simulation, and fracture mechanics. The specialized design and analyses may require 
proficiency with the software programs FLUENT, FLUENTWNS, PATRAN, NASTRAN, Pro/EngineerB, 
Pro/Mechanica, MathCADB, Maple, MatlabB, and MathmaticaB, or equivalent. 

1.2 Fluid Systems and Components 

The Contractor shall provide design and fabrication of specialized research fluid 
systems and equipment. Components will include specialized valving, piping, heat exchangers, dryers, 
separators, compressors, filters, blowers, vacuum pumps, refrigeration systems, instrumentation, and 
control systems. Components and systems will handle hard vacuum to high pressures, cryogenic and 
elevated temperatures, and specialty gases (e.g. oxygen, hydrogen, pyrophoric gases, heavy gases, and 
corrosive and toxic gases and fluids). The design of components, systems, and fluids requires expertise 
knowledge in thermodynamics, fluid and gas mechanics, material compatibility, and safety precautions 
required for high energy systems. Completed equipment and systems will include high-speed and Iow- 
speed wind tunnels (closed circuit and blow down); plasma jets; thermal systems; high vacuum systems; 
cryogenic systems; high and low pressure gas systems; process heat exchangers and specialized cooling 
systems; heavy gas reclamation systems; research support utilities, such as high pressure steam; 
hydraulic and pneumatic systems; and associated control systems. 

The Contractor shall provide fabrication of equipment and related systems per 
completed final designs and applicable standards and constraints. Responsibilities will include 
specification and purchase of components and subsystems; fabrication of pressure vessels, heat 
exchangers, valve bodies and specialized components; assembly of all components and subsystems; 
subsystem checkout; and updates to drawings and documentation to reflect as-built and assembled 
configurations. 

Critical components will require complete documentation of engineering design and 
analyses, material and component certification, fabrication and cleaning procedures, as-fabricated and 
assembled configuration, and demonstration of functional performance. When specified, the Contractor 
shall provide specialized analyses including computational fluid mechanics and process control 
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simulation. These analyses may require proficiency with the software programs CAESAR II, PULS, and 
AutoPlPEB, or equivalent. 

1.3 Facility Automation Systems 

The Contractor shall provide development of research facility automation systems, 
from concept through activation. Development includes system requirements specification and analysis; 
facility simulation, control strategy formulation and analysis; complete hardware/software specification and 
design; software implementation; system installation; hardwarelsoftware integration; system validation 
using facility simulations; on-site systems integration and checkout; and activation items including system 
tuning, acceptance testing, performance analysis, and facility personnel training. Efforts will require 
expertise in the following disciplines: Controls Engineering, Software Engineering, Computer Engineering, 
and Electrical / Electronics Engineering. 

Systems will provide repeatable, precise, stable, multi-variable control of facility 
parameters and automation of normal operator functions. Typical systems involve operator workstations 
networked with embedded microcomputers that evoke responses in field equipment directly or through 
analog / digital controllers. These systems employ real-time operating systems at the microcomputer 
level to ensure deterministic responses to time-critical input events. In some cases, systems interface 
with Programmable Logic Controllers (PLCs) which provide primary safety functions or support automatic 
staging up and down of primary systems (such as fan drives) and auxiliary systems. 

Facility simulation includes generation of linear and non-linear mathematical models of 
facility plant equipment using digital simulation programs such as Matlab@ and Sirnulink@; validation of 
mathematical models using facility operational data; and characterization of facility processes. Related 
activities include development of control strategies based on conventional methods and newer 
technologies such as fuzzy logic and neural networks; implementation and verification of control 
algorithms suitable for the target hardware; and validation of actual hardware and software components 
prior to installation at the facility. 

Software implementation will require using cross-development and self-hosted 
computer-based tools (e.g. compilers, linkers, loaders, debuggers, translators, graphical user interface 
builders, etc.) to create facility control and operator interface applications. At least two software 
development environments will be used: EPICS (Experimental Physics and Industrial Control System) 
and Labview@. EPICS is a software development and run-time environment originated by the 
Department of Energy. The Government will furnish the EPICS software to Contractors for DOs requiring 
its use. Labview@ is a commercially-available, graphical programming environment which is compatible 
with EPICS. Software which supports automation of normal operator functions will involve prototyping 
and development of operator display layouts with special consideration for ease of use and visual 
ergonomics. Coding of controls application software in a high level language, such as C,'C++, or 
FORTRAN will be required. The Contractor shall have specialized knowledge of real-time software 
development. 

Part Ill - Contractor Tasks 

1.0 Special Studies and Reports 

The Contractor shall perform engineering analyses including feasibility studies, technology 
assessments, trade-off studies, third-party reviews, and failure analyses. The Contractor shall prepare 
reports which document studies and analyses and provide formal and informal briefings. 

2.0 Requirements Definition and Analysis 

The Contractor shall be responsible for derivation of system requirements from basic 
information supplied by researchers; analysis of system requirements with respect to subsystem and 
integrated systems concepts, cost, schedule, benefit, risk, feasibility, operability, maintainability, reliability, 
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and related considerations; and allocation of requirements to hardware and software. The Contractor may 
be required to participate in Preliminary Requirements Reviews. 

3.0 Preliminary Engineering Reports 

The Contractor shall prepare Preliminary Engineering Reports (PER) for designated projects. 
Such preparation shall include all necessary engineering activities to provide a formal NASA PER. Each 
PER shall provide the basis for preparing final design, specifications, and cost estimates for 
implementation of planned projects and shall conform to the NASA Facility Project Implementation 
Handbook. 

4.0 Design 

4.1 Conceptual Designs 

The Contractor shall be responsible for obtaining data upon which to develop design 
concepts; performing preliminary analyses and studies; and preparing sketches, diagrams, layout plans, 
preliminary cost estimates, and preliminary development schedules. The Contractor may be required to 
participate in Conceptual Design Reviews. 

4.2 Preliminary Designs 

The Contractor shall be responsible for development of preliminary drawings and 
critical analyses; identification of long-lead procurement items; refined cost estimates and schedules; 
detailed plans for completion of final design; and initial plans for procurement, fabrication, installation, 
integrated systems testing, and activation of systems designed. The Contractor shall prepare and deliver 
presentations at Preliminary Design Reviews. 

4.3 Final Designs 

The Contractor shall be responsible for producing final designs based on the 
functional and technical requirements, while remaining within the project scope, schedule, and budgetary 
parameters. Final designs shall include all documents necessary for the system development, including 
engineering analyses, drawings, specifications, detailed cost estimates, fabrication and assembly 
schedules, and associated supporting documentation. Final designs shall conform to the NASA Facility 
Project Implementation Handbook. 

The Contractor shall be responsible for furnishing complete automation system 
designs which integrate hardware and software elements to achieve required system functionality. 
System designs shall include new drawings; redlined facility drawings; device lists; control error analyses; 
timing analyses; descriptions which cover system theory of operation, subsystem interfaces, modelstate 
transition logic, operator screen layouts and functions; and supporting documentation. Hardware designs 
shall include architecture diagrams, arrangement diagrams, interconnection diagrams, wiring and cabling 
diagrams, parts lists, demolition diagrams, installation procedures, and supporting documentation. 
Software designs shall include requirements traceability matrices, architecture diagrams, data flow 
diagrams, control flow diagrams, module descriptions, and supporting documentation. Software designs 
involving PLC hardware shall include logic diagrams in lieu of data flow and control flow diagrams. 

Drawings and specifications shall be completely detailed. The Contractor shall review 
all engineering calculations and drawings and shall indicate so on the respective documents. It shall be 
the responsibility of the Contractor to provide accurate, error-free final designs. The Contractor shall 
prepare and deliver presentations at Critical Design Reviews. 
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5.0 Development 
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5.1 Fabrication 

The Contractor shall provide fabrication of research equipment and related systems 
per approved final designs and applicable standards and constraints. Responsibilities will include 
purchases of materials, components, and subsystems; machining of structural and mechanical 
components; assembly of all components needed for system validation; quality assurance inspection of 
materials, components, subsystems, and systems; and modifications to design drawings and affected 
facility drawings to reflect as-built conditions. 

The Contractor shall provide electronic fabrication including purchase of components 
and subsystems; electronic systems integration; fabrication of control consoles; fabrication of cabling, 
assemblies, and all components needed for system interface to new and existing facility hardware; quality 
assurance inspection of components, assemblies, subsystems, and systems; and modifications to design 
drawings and affected facility drawings to reflect as-built conditions. 

5.2 Software Implementation 

The Contractor shall furnish all software necessary to provide fully operational 
research mechanical, fluid, and automation systems. Responsibilities include preparation of software 
implementation plans; purchase of operating systems, device drivers, network drivers, development tools, 
software configuration management tools, and diagnostic tools; development of applications for operator 
interfaces, automatic test sequencing, process control and monitoring, data acquisition and logging, inter- 
system data transfer, system performance monitoring, and troubleshooting aids; prototyping of operator 
screen layouts; integration of application software modules and programs; establishing appropriate 
priorities and execution speeds for application programs in order to achieve required data throughput, 
operator display update rates, and input response times; testing of software on both development system 
and target hardware for conformance to specifications; and documentation of source code and procedures 
required to rebuild, modify, and install application software. 

= 

5.3 Component I System Validation 

The Contractor shall validate the operation of research equipment and related 
systems prior to installation. Responsibilities include tests which show compliance with requirements 
(e.g. power-on/off, emergency cutoff, load capacity, and range of motion); and demonstration of manual 
operation to facility users. 

The Contractor shall validate target electronic hardware and software functions prior to 
installation. Responsibilities include system power-up; software installation on target hardware; validation 
testing using simulation hardwarekoftware to confirm appropriateness of software / hardware design and 
control schemes; and demonstrations of operational interfaces and general system operations to facility 
personnel and research customers. 

6.0 Installation 

6.1 Installation Management 

The Contractor shall provide technical support and coordination associated with 
installation. The Contractor shall coordinate with NASA project managers during the pre-installation and 
installation phases by reviewing and making appropriate recommendations regarding specifications and 
drawings, shop drawings, submittals, schedules, cost estimates, safety plans, engineering changes, and 
tests. The Contractor shall be responsible for preparing installation plans, coordinating site work with 
cognizant facility personnel, and maintaining up-to-date project-related drawings. 
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6.2 Site Work 

8 

The Contractor shall perform on-site construction as necessary to support installation 
of research equipment and systems in accordance with approved designs and standard practices. 

6.3 System Installation and Checkout 

The Contractor shall be responsible for removing existing equipment and associated 
wiring and cables; installation of new research mechanical, fluid, and automation equipment; 
interconnecting new mechanical, fluid, and automation equipment with power sources, field devices, and 
other research equipment; performing initial power-up of newly installed mechanical, fluid, and automation 
equipment; confirming proper operation of new research equipment and affected subsystems; and 
providing complete documentation of new systems including operator’s manuals, software manuals, 
maintenance manuals, system test results, and as-built drawings. The Contractor may also be required to 
participate in a formal Integrated System Review. 

7.0 System Integration and Activation 

The Contractor shall perform integration, testing, and activation of research mechanical, 
fluid, and automation systems and components with new and existing systems. 

7.1 Integrated System Testing 

The Contractor shall plan, conduct, and document integrated system tests. 
Responsibilities will include developing comprehensive test procedures; performing system level checkout 
of all affected facility operations including tests throughout the facility envelope; diagnosing, correcting, 
and repeating failed test items; documenting test results in formal reports; and tuning control systems to 
achieve required system performance. 

7.2 Activation 

The Contractor shall provide research mechanical, fluid, and automation systems 
activation. Responsibilities will include preparing and conducting training for facility and maintenance 
personnel; collecting and analyzing system operational data in order to recommend performance 
enhancement measures; and providing technical support within 24-hours of notification of need. The 
Contractor may also be required to participate in a formal Operational Readiness Review. 

8.0 Maintenance 

The Contractor shall provide system maintenance. Responsibilities include maintaining and 
enhancing automation software; monitoring system performance; assessing wear and performance 
degradation; and retuning of mechanical, fluid, and control systems; troubleshooting; and providing on- 
site emergency maintenancehepair within 24-hours of notification of need. 

SECTION D - PACKAGING AND MARKING 

D. l  PACKING, PACKAGING AND MARKING 

(a) 
hardware. All hardware shall be packaged as to eliminate any possible damage that could occur during 
shipping. All shipments shall be conducted with a creditable firm that is capable of tracking and/or tracing 
the shipment in event that any hardware should become lost during shipment. The Contractor shall 
identify lifting points on the hardware and shall specify any special handling requirements. 

The Contractor shall notify the Contracting Officer three work days prior to the shipment of any 

(b) 
in accordance with good commercial practices and in accordance with instructions. that may be specified 

The Contractor shall preserve, pack, and mark for shipment all items deliverable under this contract 
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by the Government in authorized delivery orders. Shipments shall be preserved, packed and market to 
ensure both acceptance by common carrier and safe transportation at the most economical rate(s). 
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(c) 
Documentation Requirements. 

Markings for reports and other documentation shall be as set forth in Section J, Exhibit A, Contract 

(d) 
36 inches. The Contract may make by stencil, rubber stamp, or lacquer over a coated gummed label. 

The Contractor's markings on shipping ccntainers shall be clearly legible from a distance of 

(e) The Contractor shall place identical requirements in all subcontracts. 

SECTION E - INSPECTION AND ACCEPTANCE 

E.l FINAL INSPECTION AND ACCEPTANCE--ALTERNATE I (LaRC 52.246-94) (OCT 1992) 

Final inspection and acceptance of all items specified for delivery under this contract, including 
delivery orders, shall be accomplished by the Contracting Officer or his duly authorized representative at 
destination. 

SECTION F - DELIVERIES OR PERFORMANCE 

F. l  F.O.B. DESTINATION (FAR 52.247-34) (NOV 1991) 

(a) The term "f.0. b. destination," as used in this clause, means -- 

point where the consignee's facility (plant, warehouse, store, lot, or other location to which shipment can 
be made) is located; and 

supplies are for export), warehouse unloading platform, or receiving dock, at the expense of the 
Contractor. The Government shall not be liable for any delivery, storage, demurrage, accessorial, or other 
charges involved before the actual delivery (or "constructive placement" as defined in carrier tariffs) of the 
supplies to the destination, unless such charges are caused by an act or order of the Government acting 
in its contractual capacity. If rail carrier is used, supplies shall be delivered to the specified unloading 
platform of the consignee. If motor carrier (including "piggyback") is used, supplies shall be delivered to 
truck tailgate at the unloading platform of the consignee, except when the supplies delivered meet the 
requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky freight." When 
supplies meeting the requirements of the referenced Item 568 are delivered, unloading (including 
movement to the tailgate) shall be performed by the consignee, with assistance from the truck driver, if 
requested. If the Contractor uses rail carrier or freight forwarded for less than carload shipments, the 
Contractor shall ensure that the carrier will furnish tailgate delivery, when required, if transfer to truck is 
required to complete delivery to consignee. 
(b) The Contractor shall -- 

(1) Free of expense to the Government, on board the carrier's conveyance, at a specified delivery 
~ 

(2) Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and 

(l)(i) Pack and mark the shipment to comply with contract specifications; or 
(ii) In the absence of specifications, prepare the shipment in conformance with carrier 

requirements; 
(2) Prepare and distribute commercial bills of lading; 
(3) Deliver the shipment in good order and condition to the point of delivery specified in the 

(4) Be responsible for any loss of and/or damage to the goods occurring before receipt of the 

(5) Furnish a delivery schedule and designate the mode of delivering carrier; and 
(6) Pay and bear all charges to the specified point of delivery. 

contract; 

shipment by the consignee at the delivery point specified in the contract; 
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F.2 

10 
F.O.B. DESTINATION, WITHIN CONSIGNEE'S PREMISES (FAR 52.247-35) (APR 1984) 

(a) 
expense to the Government delivered and laid down within the doors of the consignee's premises, 
including delivery to specific rooms within a building if so specified. 
(b) The Contractor shall - 

(ii) 

The term "f.0.b. destination, within consignee's premises," as used in this clause, means free of 

(1) (i) Pack and mark the shipment to comply with contract specifications; or 
In the absence of specifications, prepare the shipment in conformance with carrier 

requirements; 
(2) Prepare and distribute commercial bills of lading; 
(3) Deliver the shipment in good order and condition to the point of delivery specified in the 

(4) Be responsible for any loss of andlor damage to the goods occurring before receipt of the 

(5) Furnish a delivery schedule and designate the mode of delivering carrier; and 
(6) Pay and bear all charges to the specified point of delivery. 

contract; 

shipment by the consignee at the delivery point specified in the contract; 

NOTE: THE USE OF THE F.1 OR F.2 CLAUSE WILL BE DETERMINED BY THE 
REQUIREMENTS SET FORTH IN THE INDIVIDUAL DOS. CONTRACT LEVEL 
DELIVERABLES ARE SUBJECT TO CLAUSE 52.247-34. 

F.3 DELIVERY 

The documentation, hardware and reports required by each DO produced under this contract shall 
be delivered in accordance with the schedule specified. 

The reports and documentation required by Section J. Exhibit A, Contract Documentation 
Requirements, shall be delivered at the times and to the places specified therein. 

F.4 PERIOD OF PERFORMANCE (LaRC 52.211-91) (AUG 1997) 

The period of performance of this contract shall be 60 months from the effective date of the 
contract. 

F.5 PERIOD OF PERFORMANCE - DELIVERY ORDERS 

(a) 
award through two weeks prior to the end of the contract term. 
(b) 
be completed, provided that the Contractor will not be required to perform any work beyoqd six (6) months 
after the period for issuance of delivery orders. 

Pursuant to Section I Clause 52.216-18 Ordering (Oct. 1995), orders may be issued from contract 

Any delivery order issued prior to the expiration of the period for issuance of delivery orders shall 

F.6 PLACE OF DELIVERY (LaRC 52.21 1-92) (OCT 1992) 

Delivery shall be f.0.b. destination: 

As specified in delivery orders 

F.7 PLACE(S) OF PERFORMANCE (LaRC 52.21 1-98) (OCT 1992) 

The place(s) of performance shall be: 

The Contractor's and/or subcontractor's facility; and other sites as may be designated by the 
delivery order. 
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If, because of technical difficulties, the Contractor becomes unable to complete the delivery order 
work at the time specified, notwithstanding the exercise of good faith and diligent efforts in performing of 
the work called for under this delivery order, the Contractor shall give the Contracting Officer written 
notice of the anticipated delay and the reasons for it. The notice and reasons shall be delivered promptly 
after the condition creating the anticipated delay becomes known to the Contractor but in no event less 
than 10 days before the completion date specified in this delivery order, unless otherwise directed by the 
Contracting Officer. When notice is given, the Contracting Officer may extend the time specified in the 
Schedule for such period as is deemed advisable. 

SECTION G - CONTRACT ADMINISTRATION DATA 

G. l  DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT 
REPRESENTATIVE (NASA 1852.227-72) (JUL 1997) 

(a) For purposes of administration of the clause of this contract entitled "New Technology" or "Patent 
Rights - Retention by the Contractor (Short Form)", whichever is included, the following named 
representatives are hereby designated by the Contracting Officer to administer such clause: 

Title - Office Code Address (including zip code) 

New Technology 21 2 NASA, Langley Research Center 
Representative Hampton, VA 23681-0001 

Patent 212 
Representative 

NASA, Langley Research Center 
Hampton, VA 23681-0001 

(b) Reports of reportable items, and disclosure of subject inventions, interim reports, final reports, 
utilization reports, and other reports required by the clause, as well as any correspondence with respect to 
such matters, should be directed to the New Technology Representative unless transmitted in response to 
correspondence or request from the Patent Representative. Inquiries or requests regarding disposition of 
rights, election of rights, or related matters should be directed to the Patent Representative. This clause 
shall be included in any subcontract hereunder requiring a "New Technology" clause or "Patent Rights - 
Retention by the Contractor (Short Form)" clause, unless otherwise authorized or directed by the 
Contracting Officer. The respective responsibilities and authorities of the above-named representatives 
are set forth in 1827.305-370 of the NASA FAR Supplement. 

G.2 SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (NASA 1852.232-82) 
(MAR 1989) 

The Contractor shall request progress payments in accordance with the Progress Payments 
clause by submitting to the Contracting Officer an original and two copies of Standard Form (SF) 1443, 
Contractor's Request for Progress Payment, and the Contractor's invoice (if applicable). The Contracting 
Officer's office is the designated billing office for progress payments for purposes of the Prompt Payment 
clause. 

NOTE: CLAUSE G.2 ABOVE IS APPLICABLE TO FIXED-PRICE DELIVERY ORDERS. 

G.3 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING (NASA 1852.242-73) 
(JUL 1997) 

(a) 
in accordance with the instructions in NASA Policy Guidance (NPG) 9501.2, NASA Contractor Financial 
Management Reporting, and on the reverse side of the forms, as supplemented in the Schedule of this 
contract. The detailed reporting categories to be used, which shall correlate with technical and schedule 

The Contractor shall submit NASA Contractor Financial Management Reports on NASA Forms 533 



Solicitation No. 1-64-GGH. 1684 12 
reporting, shall be set forth in the Schedule. Contractor implementation of reporting requirements under 
this clause shall include NASA approval of the definitions of the content of each reporting category and 
give due regard to the Contractor’s established financial management information system. 
(b) 
provided to NASA shall be compatible with NASA requirements. 
(c) 
Schedule or as designated in writing by the Contracting Officer. Upon completion and acceptance by 
NASA of all contract line items, the Contracting Officer may direct the Contractor to submit Form 533 
reports on a quarterly basis only, report only when changes in actual cost incur, or suspend reporting 
altogether. 
(d) 
the proper reporting categories, for the reporting period. 
(e) 
requirements specified in the Schedule, or as provided for in Paragraph (a) or (c) of this clause, the 
Contracting Officer shall effect that change in accordance with the Changes clause of this contract. 

Lower level detail used by the Contractor for its own management purposes to validate information 

Reports shall be submitted in the number of copies, at the time, and in the manner set forth in the 

The Contractor shall ensure that its Form 533 reports include accurate subcontractor cost data, in 

If during the performance of this contract NASA requires a change in the information or reporting 

NOTE: CLAUSE G.3 ABOVE IS APPLICABLE TO COST TYPE DELIVERY ORDERS, SEE 
EXHIBIT A - CONTRACT DOCUMENTATION REQUIRMENTS. 

G.4 CONTRACTOR REQUESTS FOR GOVERNMENT-OWNED EQUIPMENT 
(NASA 1852.245-70) (JUL 1997) 

(a) “Equipment,” as used in this clause, means commercially available items capable of stand-alone 
use, including those to be acquired for incorporation into special test equipment or special tooling. 
(b) ( l )  Upon determination of need for any Government-owned equipment item for performance of this 
contract, the Contractor shall provide to the Contracting Officer a written request justifying the need for the 
equipment and the reasons why Contractor-owned property cannot be used, citing the applicable FAR or 
contract authority for use of Government-owned equipment. Equipment being acquired as a deliverable 
end item listed in the contract or as a component for incorporation into a deliverable end item listed in the 
contract is exempt from this requirement. 

the Government to screen its inventories for available equipment or to purchase equipment. For this 
purpose, the Contractor shall ( i )  prepare a separate DD Form 1419, DOD Industrial Plant Equipment 
Requisition, or equivalent format, for each item requested and (ii) forward it through the Contracting 
Officer to the Industrial Property Officer at the cognizant NASA installation at least 30 days in advance of 
the date the Contractor intends to acquire the item. Multiple units of identical items may be requested on 
a single form. Instructions for preparing the DD Form 1419 are contained in NASA FAR Supplement 
1845.7102. If a certificate of nonavailability is not received within that period, the Contractor may proceed 
to acquire the item, subject to having obtained Contracting Officer consent, if required, and having 
complied with any other applicable provisions of this contract. 
(c) Contractors who are authorized to conduct their own screening using the NASA Equipment 
Management System (NEMS) and other Government sources of excess property shall provide the 
evidence of screentng results with their request for Contracting Officer consent. Requests to purchase 
based on unsuitability of items found shall include rationale for the determined unsuitability 

(2) The Contractor’s request shall include a description of the item in sufficient detail to enable 

G.5 SUBMISSION AND PAYMENT OF VOUCHERS 

A. Payment for Fixed-Price DOs 

1. 
NASI-98092 
on the invoice. 

Public vouchers for fixed price delivery orders shall include a reference to this contract 
and the DO Number. The Contractor‘s taxpayer identification number shall be included 

2. Individual DOs will provide for customary progress payments if the Contractor will not 
be able to bill for the first delivery of products, or other performance milestones, for four months, or more 
for small business, six months, or more for large business, or more and will make expenditures for 
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3. Pursuant to Section I Clauses 52.232-1 Payments (APR 1984) and 52.232-16 
Progress Payments (JUL 1991) Alternate 1 (AUG 1987), progress payments will be based on costs for 
the progress payment and liquidation rate indicated. 

4. Requests for progress payments will be in accordance with Clause 1852.232-82 
entitled "Submission of Requests for Progress Payments (MAR 1989) as set forth in G.2 above. 

5. Payment for fixed price DOs for less than $100,000 for small business, $1,000,000 for 
large business will be made after delivery and acceptance of all deliverable items and completion of all 
delivery order requirements. Progress payments are not authorized. Partial payments may be 
authorized. Partial payments, if authorized will be made on no more than a monthly basis for partial 
delivery of supplies accepted during that month. 

B. Payment for Cost Reimbursable DOs 

1. Public vouchers for payment of cost and fee shall include a reference to this contract 
NAS1-980g2 and the DO number. The Contractor's taxpayer identification number shall be included on 
the invoice. 

2. Cost vouchers shall be submitted for approval through the cognizant DCAA office. 
Fee vouchers shall be submitted for approval through the Contracting Officer. 

3. The Contractor shall prepare vouchers as follows: I 

(a) One original Standard Form (SF) 1034, SF 1035, or equivalent Contractor's 
attachment. 

(b) Seven copies of SF 1034A, SF 1035A, or equivalent Contractor's attachment. 

(c) 
may be directed by the Contracting Officer by insertion in the memorandum block the names and 
addresses as follows: 

The Contractor shall mark SF 1034A copies 1, 2, 3, 4, and such other copies as 

(i) Copy 1 NASA Contracting Officer; 
(ii) Copy 2 Auditor; 
(iii) Copy 3 Contractor 
(iv) 
(v) 

Copy 4 Contract administration office; and 
Copy 5 Project management office (when required by the NASA 

Contracting Officer). 

C. Invoice Address 

The address as set forth below is the designated payment office for fixed-price, cost and fee 
vouchers for purposes of the Prompt Payment clause of this contract. The Contracting Officer's office is 
the designated billing office for fixed price progress payments for purposes of the Prompt Payment clause. 
Invoices shall be forwarded to the following address and marked with the contract number NAS1- 
98092 and the specific DO number. 

NASA, Langley Research Center 
Attn: Financial Management Division, MIS 175 
Hampton, VA 23681-0001 
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A. Delivery Orders will be issued on an Optional Form 347 (or a facsimile thereof), or on any 
other appropriate contractual instruments and issued by the Contracting Officer. 

B. Individual DOs may be either fixed price or cost plus fixed fee 

C. For DOs issued under multiple delivery order contracts, each awardee shall be provided a 
fair opportunity to be considered for each DO in excess of $2,500 with the exceptions as specified in the 
following paragraph. (DOs for under $2,500 may be placed with any of the awardees without 
competition.) In selecting the awardee with whom to place orders, the Contracting Officer will consider 
past performance on earlier tasks under the multiple award contract, quality of deliverables, cost control, 
price, cost, or other factors the Contracting Officer believes are relevant to the award of the DO to an 
awardee under the contract. Other factors may be evaluated such as the technical understanding of the 
requirement and the ability to meet the required schedule. The selection criteria will be set forth in each 
solicitation issued. 

Awardees need not be given an opportunity to be considered for a particular DO in excess of 
$2,500 under multiple DO contracts if the Contracting Officer determines that - 

1. The agency need for such supplies or services is of such urgency that providing such 
opportunity would result in unacceptable delays; 

2. Only one such Contractor is capable of providing such supplies or services required at 
the level of quality required because the supplies or services ordered are unique or highly specialized; 

3. The DO should be issued on a sole-source basis in the interest of economy and 
efficiency as a logical follow-on to a DO already issued under the contract, provided that all awardees 
were given a fair opportunity to be considered for the original DO; or 

4. It is necessary to place a DO to satisfy a minimum guarantee. 

D. The Contracting Officer need not contact each of the multiple contract awardees before 
selecting a DO awardee if there is information available to ensure that each multiple awardee is provided 
a fair opportunity to be considered for each DO. 

E. For those DOs which are competed among the multiple contract awardees, the Contracting 
Officer will provide a solicitation to each awardee and will request a quote or proposal by a common cut- 
off-date. The solicitation will include a Statement of Work or Specifications, including applicable drawings; 
required delivery date, any special instructions or provisions and selection criteria. The awardees will be 
requested to provide either a firm fixed price or estimated cost and fixed fee for the proposed DO 
(depending on whether the DO is to be fixed price or cost-type). For cost-type DOs, the awardees may 
be required to provide breakouts of the estimated labor hours or costs to perform the DO. In some cases, 
the awardees may be requested to provide a brief implementation plan for the DO. 

F. 
Government to suffer damages. Conversely, early delivery on certain DOs may be of additional value to 
the Government. Such incentive/disincentive terms and liquidated damages will be specified in the 
solicitation for the DO. 

Failure to perform certain DOs in accordance with the DO'S terms may cause the 

G. In some cases, the Contracting Officer may issue delivery orders for conceptual designs to 
be performed by more than one awardee, with the selection for any subsequent DO for the detailed 
design to be based on the merits of the completed conceptual designs. 

H. Delivery Orders may be issued orally, by facsimile or by electronic commerce methods 
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proposed issuance of a DO under this DO contract except for a protest on the grounds that the DO 
increases the scope, period, or maximum value of the contract. In accordance with FAR 16.505(b)(4), 
Dr. Belinda Adams has been designated as the DO Ombudsman responsible for reviewing complaints 
from Contractors on DO contracts. 
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I. No protest under FAR Subpart 33.1 is authorized in connection with the issuance or 

G.7 CONTENTS OF DELIVERY ORDERS 

A. Delivery Orders will contain, as a minimum, the following information: 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 

IO. 
11. 
12. 

Date of DO and contract number NASI-98092 
Statement or Work or Specifications including applicable drawings 
Deliverables 
Completion date and/or delivery schedule 
Place of delivery and delivery instructions 
Accounting and appropriation data 
Estimated cost (for cost-type DOs) 
Fixed fee (if applicable, for cost-type orders) 
Incremental funding 
For Cost Type DOs 
(a) Amount allotted for cost 
(b) 
Fixed price (for fixed-price DOs) 
Applicable special instructions or provisions 
Government-furnished items 

Additional amount obligated for payment of fee, if applicable 

SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H. l  RIGHTS TO PROPOSAL DATA (TECHNICAL) (FAR 52.227-23) (JUN 1987) 

Except for data contained on pages 0, it is agreed that as a condition of award of this contract, 1 
and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited 
rights (as defined in the "Rights in Data - General" clause contained in this contract) in and to the 
technical data contained in the proposal dated 1-28-98, upon which this contract is based. I 
H.2 SECURITY PROGRAM/FOREIGN NATIONAL EMPLOYEE INVESTIGATIVE REQUIREMENTS 

(LaRC 52.204-91) (AUG 1997) 

Prior to reporting to Langley Research Center (LaRC) to perform under a contract or grant, each 
Foreign National shall have approval for access to LaRC facilities from NASA Headquarters, Office of 
Space Science and Aeronautics (Code IS). A copy of the access authorization request Shall be provided 
to the LaRC Chief of Security. Additionally, an investigation by the Government shall be completed on 
each Foreign National Contractor prior to reporting to LaRC to perform under a contract or grant. A 
properly executed "Name Check Request" (NASA Form 531) and a completed "applicant" fingerprint card 
shall be submitted to the LaRC Security Offce, Mail Stop 182, for each Foreign National Contractor at 
least 75 days prior to the estimated entry on duty date. The NF 531 and fingerprint card may be obtained 
from the LaRC Security Office. If the access approval is obtained from NASA Headquarters prior to 
completion of the investigation, and the Contracting Officer requires a Foreign National to work on LaRC, 
an escort request may be considered by the LaRC Chief of Security. 

H.3 WORK SCHEDULE--0N-SITE ONLY (LaRC 52.21 1-103) (JUL 1991) 

In order that the necessary and proper inspection of the Contractor's work may be effectively 
accomplished, and to assure the availability of required Government interface, the Contractor shall 
schedule work performance hereunder so as to be compatible with the established workweek and hours 
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of work observed by the Government organization having cognizance over the work being performed, 
which is 7:OO a.m. to 3:30 p.m., Monday through Friday. 

H.4 OBSERVATION OF REGULATIONS AND IDENTIFICATION OF CONTRACTOR'S 
EMPLOYEES (LaRC 52.21 1-104) (MAR 1992) 

A. Observation of Regulations-In performance of that part of the contract work which may be 
performed at Langley Research Center or other Government installation, the Contractor shall require its 
employees to obsewe the rules and regulations as prescribed by the authorities at Langley Research 
Center or other installation. 

B. Identification Badges--At all times while on LaRC property, the Contractor shall require its 
employees, subcontractors and agents to wear badges which will be issued by the NASA Contract Badge 
and Pass Office, located at 1 Langley Boulevard (Building No. 1228). Badges shall be issued only 
between the hours of 630  a.m. and 4:30 p.m., Monday through Friday. Contractors will be held 
accountable for these badges, and may be required to validate outstanding badges on an annual basis 
with the NASA LaRC Security Office. Immediately after employee termination or contract completion, 
badges shall be returned to the NASA Contract Badge and Pass Office. 

H.5 INCORPORATION OF SECTION K OF THE PROPOSAL BY REFERENCE (LaRC 52.215-107) 
(MAR 1989) 

Pursuant to FAR 15.406-1(b), the completed Section K of the proposal dated 4 / 2 2 / 9 2  is 
hereby incorporated herein by reference. 

H.6 EVIDENCE OF INSURANCE 
- 

I 
Prior to performing under this contract, the Contractor shall submit to the Contracting Officer 

evidence of the insurance coverage required by the Section I NASA Clause 1852.228-75 entitled 
"Minimum Insurance Coverage" (such as a Certificate of Insurance or other confirmation). 

H.7 VIRGINIA AND LOCAL SALES TAXES (LaRC 52.229-92) (APR 1992) 

To perform this contract, the Contractor must be knowledgeable of relevant state and local taxes 
when making purchases of tangible personal property. The Contractor shall refrain from paying 
nonapplicable taxes or taxes where an exemption exists, but shall pay applicable taxes that are 
reimbursable pursuant to FAR 31.205-41, Taxes. Even though title to property purchased under this 
contract may pass to the Government and the price is reimbursable under contract cost principles, such 
transactions do not in themselves provide tax immunity to the Contractor. Therefore, within 30 days after 
the effective date of this contract, the Contractor shall request from the Virginia State Tax Commission a 
ruling on any tax exemptions that may be applicable to purchases made under this contract. The 
Contractor shall provide all facts relevant to the situation and shall pursue an interpretation of the law that 
is most favorable to both the Contractor and the Government. 
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The Contractor warrants that the items or services acquired under this contract are required to 
include accurate processing of the date and date-related data including, but not limited to, calculating, 
comparing, sequencing, and the manipulation of data with dates prior to, through, and beyond January 1, 
2000. This capability must be included in all hardware and software products delivered under this 
contract, or used to perform sewices under this contract, individually and in combination, and shall be 
transparent to the user. Hardware and software products provided under this contract, and used to 
perform services under this contract, shall individually, and in combination, be able to successfully 
transition into the Year 2000 with the correct system date, including leap year calculations, without human 
intervention. Such products shall also provide correct results when moving forward and backward in time 
across the Year 2000 and subsequent years. 

H.9 TERMINATION 

The FAR clauses 52.249-1, Termination for Convenience of the Government (Fixed-Price) (Short 
Form) (APR 1984), 52.249-2, Termination for Convenience of the Government (Fixed-Price) (SEP 1996), 
52.249-6, Termination (Cost-Reimbursement (SEP 1996) and 52.249-8, Default (Fixed-Price Supply and 
Services )(APR 1984) apply to the contract as a whole and to each individual DO issued under this 
contract. Thus, an individual DO may be terminated either for default or for the convenience of the 
Govern men t. 

H.10 QUALITY MANAGEMENT SYSTEM (ISO-9000) REQUIREMENTS 

No later than 12 months after award of the contract, the Contractor shall be certified by a third-party 
registrar as compliant with the requirements of the current version of the International Organization for 
Standardization’s “ IS0 9001” Standard Series or the American National Institute/American Society for 
Quality Control’s “Q9001 Series” and associated documentation. The Contractor shall maintain its 
registration during the contract term. 

NOTICE: THE FOLLOWING CLAUSES ARE APPLICABLE TO BOTH FIRM-FIXED PRICE 
DELIVERY ORDERS AND COST REIMBURSABLE DELIVERY ORDERS ISSUED 
UNDER THIS CONTRACT. 

PART II - CONTRACT CLAUSES 

SECTION I -CONTRACT CLAUSES 

1.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE: 

NOTICE: The following solicitation contract clauses pertinent to this section are hereby 
incorporated by reference. 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

CLAUSE NUMBER TITLE AND DATE 

52.202-1 Definitions (OCT 1995) 
52.203-3 Gratuities (APR 1984) 
52.203-5 
52.20 3-6 
52.203-7 Anti-Kickback Procedures (JUL 1995) 
52.203-8 

52.203-10 

Covenant Against Contingent Fees (APR 1984) 
Restrictions on Contractor Sales to the Government (JUL 1995) 

Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 

Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 
(JAN 1997) 
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52.203-12 

52.204-4 
52.209-6 

52.21 1-5 
52.21 1-15 
52.21 5-2 
52.2 1 5-26 
52.2 1 5-27 
52.215-33 
52.2 15-42 

52.2 1 9-8 

52.219-9 

52.219-16 
52.222-1 
52.222-20 
52.222-26 
52.222-28 
52.222-35 

52.222-36 
52.222-37 

52.223-2 
52.223-5 
52.223-6 
52.223-14 
52.225-9 

52.225-1 1 
52.227-1 
52.227-2 

52.227-1 1 

52.232-9 
52.232-1 7 
52.232-23 
52.232-25 
52.232-33 
52.233-1 
52.233-3 
52.237-2 
52.242-1 3 
52.244-5 
52.244-6 

52.246-24 
52.248-1 
52.253- 1 
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Limitation on Payments to Influence Certain Federal Transactions 

Printing/Copying Double-Sided on Recycled Paper (JUN 1996) 
Protecting the Government's Interest when Subcontracting with Contractors 

Material Requirements (OCT 1997) 
Defense Priority and Allocation Requirements (SEP 1990) 
Audit and Records--Negotiation (AUG 1996) 
Integrity of Unit Prices (JAN 1997) 
Termination of Defined Benefit Pension Plans (MAR 1996) 
Order of Precedence (JAN 1986) 
Requirements for Cost and Pricing Data or Information Other Than Cost or 

Utilization of Small, Small Disadvantaged, and Women-Owned Small 

Small, Small Disadvantaged, and Women-Owned Small Business 

Liquidated Damages-Subcontracting Plan (OCT 1995) 
Notice to the Government of Labor Disputes (FEB 1997) 
Walsh-Healy Public Contracts Act (DEC 1996) 
Equal Opportunity (APR 1984) 
Equal Opportunity Preaward Clearance of Subcontracts (APR 1984) 
Affirmative Action for Special Disabled and Vietnam Era Veterans 

Affirmative Action for Handicapped Workers (APR 1984) 
Employment Reports on Special Disabled Veterans and Veterans of the 

Clean Air and Water (APR 1984) 
Pollution Prevention and Right-To-Know Information (MAR 1997) 
Drug-Free Workplace (JAN 1997) 
Toxic Chemical Release Reporting (OCT 1996) 
Buy American Act - Trade Agreements - Balance of Payments Program 

Restrictions on Certain Foreign Purchases (OCT 1996) 
Authorization and Consent (JUL 1995)--Alternate I (APR 1984) 
Notice and Assistance Regarding Patent and Copyright Infringement 

Patent Rights--Retention by the Contractor (Short Form) (JUN 1989)-as modified 

Limitation on Withholding of Payments (APR 1984) 
Interest (JUN 1996) 
Assignment of Claims (JAN 1986) 
Prompt Payment (JUN 1997) 
Mandatory Information for Electronic Funds Transfer Payment (AUG 1996) 
Disputes (OCT 1995)-Alternate I (DEC 1991) 
Protest After Award (AUG 1996) 
Protection Of Government Buildings, Equipment, And Vegetation (APR 1984) 
Bankruptcy (JUL 1995) 
Competition in Subcontracting (DEC 1996) 
Subcontracts for Commercial Items and Commercial Components 

Limitation of Liability--High-Value Items (FEB 1997) 
Value Engineering (MAR 1989) 
Computer Generated Forms (JAN 1991) 

(JUN 1997) 

Debarred, Suspended, or Proposed for Debarment (JUL 1995) 

Pricing Data - Modifications (JAN 1997) 

Business Concerns (JUN 1997) 

Subcontracting Plan (AUG 1996) Alternate II (MAR 1996) 

(APR 1984) 
t 

Vietnam Era (JAN 1988) 

(JAN 1996) 

(AUG 1996) 

by NASA FAR Supplement 1852.227-1 1 

(OCT 1995) 

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 
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CLAUSE NUMBER 

1852.208-81 
1 852.2 1 9-74 
1852.219-75 

1 852.2 19-76 
1852.223-70 
1852.223-74 
1852.227-70 
1852.227-86 
1852.228-75 
1852.243-71 

TITLE AND DATE 

Restrictions on Printing and Duplicating (AUG 1993) 
Use of Rural Area Small Businesses (SEP 1990) 
Small, Small Disadvantaged, and Women-Owned Small Business Subcontracting 

NASA 8 Percent Goal (JUL 1997) 
Safety and Health (MAR 1997) 
Drug and Alcohol-Free Workforce (MAR 1996) 
New Technology (JUL 1995) 
Commercial Computer Software--Licensing (DEC 1987) 
Minimum Insurance Coverage (OCT 1988) 
Shared Savings (MAR 1997) 

Reporting (JUL 1997) 

1.2 CLAUSES IN FULL TEXT 

The clauses listed below follow in full text: 

52.21 1-1 1 

52.216-18 
52.216-1 9 
52.2 16-22 
52.223-3 

52.223-1 1 
52.227-1 4 

52.252-2 
52.252-6 
1852.204-76 

1852.21 5-84 
1852.246-72 

Liquidated Damages-Supplies, Services, or Research and Development 

Ordering (OCT 1995) 
Order Limitations (OCT 1995) 
Indefinite Quantity (OCT 1995) 
Hazardous Material Identification and Material Safety Data (NOV 1991) 

Ozone Depleting Substances (JUN 1996) 
Rights in Data - General (JUN 1987) Alternate I I  (JUN 1987) and Alternate Ill 

Clauses Incorporated by Reference (JUN 1988) 
Authorized Deviations in Clauses (APR 1984) 
Security Requirements for Unclassified Automated Information Resources 

Ombudsman (OCT 1996) 
Material Inspection and Receiving Report (JUN 1995) 

(APR 1984) 

Alternate I (JUL 1995) 

(JUN 1987)--as modified by NASA FAR Supplement 1852.227-14 

(SEP 1993) 

I 
1.3 LIQUIDATED DAMAGES -SUPPLIES, SERVICES, OR RESEARCH AND 

DEVELOPMENT (FAR 52.21 1-1 1) (APR 1984) 

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this 
contract, or any extension, the Contractor shall, in place of actual damages, pay to the Government as 
fixed, agreed, and liquidated damages, for each calendar day of delay the sum of T E .  
(b) Alternatively, if delivery or performance is so delayed, the Government may terminate this contract in 
whole or in part under the Default-Fixed-Price Supply and Service clause in this contract and in that 
event, the Contractor shall be liable for fixed, agreed, and liquidated damages accruing until the time the 
Government may reasonably obtain delivery or performance of similar supplies or services. The 
liquidated damages shall be in addition to excess costs under the Termination clause. 
(c) The Contractor shall not be charged with liquidated damages when the delay in delivery or 
performance arises out of causes beyond the control and without the fault or negligence of the Contractor 
as defined in the Default-Fixed-Price Supply and Service clause in this contract. 

NOTE: THE ABOVE CLAUSE MAY APPLY TO CERTAIN DOs IN ACCORDANCE WITH FAR 
11 ~ 0 2 .  
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(a) 
delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders 
may be issued from contract award date through two weeks prior to the end of the contract term. 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the 
event of conflict between a delivery order or task order and this contract, the contract shall control. 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the 
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 

Any supplies and services to be furnished under this contract shall be ordered by issuance of 

1.5 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) 

(a) 
amount of less than $1,000, the Government is not obligated to purchase, nor is the Contractor obligated 
to furnish, those supplies or services under the contract. 

Minimum order. When the Government requires supplies or services covered by this contract in an 

(b) Maximum order. The Contractor is not obligated to honor-- 
(1) Any order for a single item in excess of $1,500,000; 
(2) 
(3) 

If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of 

Any order for a combination of items in excess of $5,000,000; or 
A series of orders from the same ordering office within 30 days that together call for 

quantities exceeding the limitation in subparagraph (1) or (2) above. 
(c) 
the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) above. 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office 
within 5 days after issuance, with written notice stating the Contractor's intent not to ship the item (or 
items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies 
or services from another source. 

1.6 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) 

(a) 
period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are 
estimates only and are not purchased by this contract. 
(b) 
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 
services specified in the Schedule up to and including the quantity designated in the Schedule as the 
"maximum," The Government shall order at least the quantity of supplies or services designated in the 
Schedule as the "minimum." 
(c) 
no limit on the number of orders that may be issued. The Government may issue orders requiring delivery 
to multiple destinations or performance at multiple locations. 
(d) Any order issued during the effective period of this contract and not completed within that period 
shall be completed by the Contractor within the time specified in the order. The contract shall govern the 
Contractor's and Government's rights and obligations with respect to that order to the same extent as if 
the order were completed during the contract's effective period; provided, that the Contractor shall not be 
required to make any deliveries under this contract after 6 months after period for issuance of DOs. 

This is an indefinite-quantity contract for the supplies or services specified, and effective for the 

Delivery or performance shall be made only as authorized by orders issued in accordance with the 

Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is 
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1.7 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 

(FAR 52.223-3) (JAN 1997) 

(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the 
latest version of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
(b) The Offeror must list any hazardous material, as defined in Paragraph (a) of this clause, to be 
delivered under this contract. The hazardous material shall be properly identified and include any 
applicable identification number, such as National Stock Number or Special Item Number. This 
information shall also be included on the Material Safety Data Sheet submitted under this contract. 

21 
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Material [If none, insert None] 
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Identification No. 

(c) 
that any other material to be delivered under this contract is hazardous. 
(d) 
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of 
Federal Standard No. 313, for all hazardous material identified in Paragraph (b) of this clause. Data shall 
be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful 
Offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to 
award may result in the apparently successful Offeror being considered nonresponsible and ineligible for 
award. 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard 
No. 31 3, which renders incomplete or inaccurate the data submitted under Paragraph (d) of this clause, 
the Contractor shall promptly notify the Contracting Officer and resubmit the data. 
(9 
the Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor 
personnel or property. 
(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable 
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and 
permits) in connection with hazardous material. 
(h) The Government’s rights in data furnished under this contract with respect to hazardous material 
are as follows: 

(1) 
this right are to-- 

packaging, transporting, or disposing of hazardous materials; 

This list must be updated during performance of the contract whenever the Contractor determines 

The apparently successful Offeror agrees to submit, for each item as required prior to award, a 

Neither the requirements of this clause nor any act or failure to act by the Government shall relieve 

To use, duplicate, and disclose any data to which this clause is applicable. The purposes of 

(i) 

(ii) 
(iii) 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 

Apprise personnel of the hazards to which they may be exposed in using, handling, 

Obtain medical treatment for those affected by the material; and 
Have others use, duplicate, and disclose the data for the Government for these 

purposes. 

Subparagraph (h)(l) of this clause, in precedence over any other clause of this contract providing for 
rights in data. 

sources. 
(3) The Government is not precluded from using similar or identical data acquired from other 

1.8 OZONE-DEPLETING SUBSTANCES (FAR 52.223-1 1) (JUN 1996) 

(a) 
as Class I by the Environmental Protection Agency (EPA) (40 CFR Part 82), including but not limited to 
chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or any substance designated as 
Class II by EPA (40 CFR Part 82), including but not limited to hydrochlorofluorocarbons. 

Definition. “Ozone-depleting substance”, as used in this clause, means any substance designated 
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(b) The Contractor shall label products which contain or are manufactured with ozone-depleting 
substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 
82, Subpart E, as follows: 

Warning: 

Contains (or manufactured with, if applicable) 
environment by destroying ozone in the upper atmosphere. 

, a substance(s) which harm(s) public health and 

The Contractor shall insert the name of the substance(s). 

1.9 RIGHTS IN DATA - GENERAL (FAR 52.227-14) (JUN 1987) ALTERNATE II (JUN 1987) AND 
ALTERNATE Ill (JUN 1987) AS MODIFIED BY NASA FAR SUPPLEMENT 1852.227-14 

(a) Definitions. 
"Computer software," as used in this clause, means computer programs, computer data bases, and 

"Data," as used in this clause, means recorded information, regardless of form or the media on 
documentation thereof. 

which it may be recorded. The term includes technical data and computer software. The term does not 
include information incidental to contract administration, such as financial, administrative, cost or pricing, 
or management information. 

"Form, fit, and function data," as used in this clause, means data relating to items, components, or 
processes that are sufficient to enable physical and functional interchangeability, as well as data 
identifying source, size, configuration, mating, and attachment characteristics, functional characteristics, 
and performance requirements; except that for computer software it means data identifying source, 
functional characteristics, and performance requirements but specifically excludes the source code, 
algorithm, process, formulae, and flow charts of the software. 

"Limited rights," as used in this clause, means the rights of the Government in limited rights data as 
set forth in the Limited Rights Notice of subparagraph (g)(2) if included in this clause. 

"Limited rights data," as used in this clause, means data (other than computer software) that 
embody trade secrets or are commercial or financial and confidential or privileged, to the extent that such 
data pertain to items, components, or processes developed at private expense, including minor 
modifications thereof. 

private expense and that is a trade secret; is commercial or financial and is confidential or privileged; or is 
published copyrighted computer software; including minor modifications of such computer software. 

"Restricted rights," as used in this clause, means the rights of the Government in restricted 
computer software, as set forth in a Restricted Rights Notice of subparagraph (g)(3) if included in this 
clause, or as otherwise may be provided in a collateral agreement incorporated in and made part of this 
contract, including minor modifications of such computer software. 

"Technical data," as used in this clause, means data (other than computer software) which are of a 
scientific or technical nature. 

"Unlimited rights," as used in this clause, means the right of the Government to use, disclose, 
reproduce, prepare derivative works, distribute copies to the public, and perform publicly and display 
publicly, in any manner and for any purpose, and to have or permit others to do so. 

"Restricted computer software," as used in this clause, means computer software developed at 

(b) Allocation of rights. 
(1) Except as provided in paragraph (c) of this clause regarding copyright, the 

Government shall have unlimited rights in - 
(i) 
(ii) 
(iii) 

Data first produced in the performance of this contract; 
Form, fit, and function data delivered under this contract; 
Data delivered under this contract (except for restricted computer software) that 

constitute manuals or instructional and training material for installation, operation, or routine maintenance 
and repair of items, components, or processes delivered or furnished for use under this contract; and 

All other data delivered under this contract unless provided otherwise for limited 
rights data or restricted computer software in accordance with paragraph (9) of this clause. 

(iv) 

The Contractor shall have the right to - (2) 
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or specifically used by the Contractor in the performance of this contract, unless provided otherwise in 
paragraph (d) of this clause; 

Protect from unauthorized disclosure and use those data which are limited 
rights data or restricted computer software to the extent provided in paragraph (9) of this clause; 

Substantiate use of, add or correct limited rights, restricted rights, or copyright 
notices and to take other appropriate action, in accordance with paragraphs (e) and ( f )  of this clause; and 

Establish claim to copyright subsisting in data first produced in the performance 
of this contract to the extent provided in subparagraph (c)( l )  of this clause. 

Data first produced in the performance of this contract. Unless provided otherwise in 

(i) Use, release to others, reproduce, distribute, or publish any data first produced 

(ii) 

(iii) 

(iv) 

(c) Copyright. 
(1) 

paragraph (d) of this clause, the Contractor may establish, without prior approval of the Contracting 
Officer, claim to copyright subsisting in scientific and technical articles based on or containing data first 
produced in the performance of this contract and published in academic, technical or professional 
journals, symposia proceedings or similar works. The prior, express written permission of the Contracting 
Officer is required to establish claim to copyright subsisting in all other data first produced in the 
performance of this contract. When claim to copyright is made, the Contractor shall affix the applicable 
copyright notices of 17 U.S.C. 401 or 402 and acknowledgment of Government sponsorship (including 
contract number) to the data when such data are delivered to the Government, as well as when the data 
are published or deposited for registration as a published work in the U.S. Copyright Office. For data 
other than computer software the Contractor grants to the Government, and others acting on its behalf, a 
paid-up, nonexclusive, irrevocable worldwide license in such copyrighted data to reproduce, prepare 
derivative works, distribute copies to the public, and perform publicly and display publicly, by or on behalf 
of the Government. For computer software, the Contractor grants to the Government and others acting in 
its behalf, a paid-up nonexclusive, irrevocable worldwide license in such copyrighted computer software to 
reproduce, prepare derivative works, and perform publicly and display publicly by or on behalf of the 
Government. 

(2) Data not first produced in the performance of this contract. The Contractor shall not, 
without prior written permission of the Contracting Officer, incorporate in data delivered under this contract 
any data not first produced in the performance ofthis contract and which contains the copyright notice of 
17 U.S.C. 401 or 402, unless the Contractor identifies such data and grants to the Government, or 
acquires on its behalf, a license of the same scope as set forth in subparagraph (c)( l )  of this clause; 
provided, however, that if such data are computer software the Government shall acquire a copyright 
license as set forth in subparagraph (g)(3) of this clause if included in this contract or as otherwise may be 
provided in a collateral agreement incorporated in or made part of this contract. 

Removal of copyright notices. The Government agrees not to remove any copyright 
notices placed on data pursuant to this paragraph (c), and to include such notices on all reproductions of 
the data. 

(d) 

(3) 

Release, publication and use of data. 
(1) The Contractor shall have the right to use, release to others, reproduce, distribute, or 

publish any data first produced or specifically used by the Contractor in the performance of this contract, 
except to the extent such data may be subject to the Federal export control or national security laws or 
regulations, or unless otherwise provided in this paragraph of this clause or expressly set forth in this 
con tract. 

necessary for the performance of this contract which contain restrictive markings, the Contractor shall 
treat the data in accordance with such markings unless otherwise specifically authorized in writing by the 
Contracting Officer. 

The Contractor agrees not to establish claim to copyright nor to publish or release to 
others any computer software first produced in the performance of this contract without the prior written 
permission of the Contracting Officer. 

(2) The Contractor agrees that to the extent it receives or is given access to data 

(3) 

(e) Unauthorized marking of data. 
Notwithstanding any other provisions of this contract concerning inspection or acceptance, if 

any data delivered under this contract are marked with the notices specified in subparagraph (g)(2) or 
(g)(3) of this clause and use of such is not authorized by this clause, or if such data bears any other 
restrictive or limiting markings not authorized by this contract, the Contracting Officer may at any time 
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either return the data to the Contractor, or cancel or ignore the markings. However, the following 
procedures shall apply prior to canceling or ignoring the markings. 

the Contractor 30 days from receipt of the inquiry to provide written justification to substantiate the 
propriety of the markings; 

If the Contractor fails to respond or fails to provide written justification to 
substantiate the propriety of the markings within the 30-day period (or a longer time not exceeding 90 
days approved in writing by the Contracting Officer for good cause shown), the Government shall have 
the right to cancel or ignore the markings at any time after said period and the data will no longer be made 
subject to any disclosure prohibitions. 

If the Contractor provides written justification to substantiate the propriety of the 
markings within the period set in subdivision (e)(l)(i) of this clause, the Contracting Officer shall consider 
such written justification and determine whether or not the markings are to be cancelled or ignored. If the 
Contracting Officer determines that the markings are authorized, the Contractor shall be so notified in 
writing. If the Contracting Officer determines, with concurrence of the head of the contracting activity, that 
the markings are not authorized, the Contracting Officer shall furnish the Contractor a written 
determination, which determination shall become the final agency decision regarding the appropriateness 
of the markings unless the Contractor files suit in a court of competent jurisdiction within 90 days of 
receipt of the Contracting Officer's decision. The Government shall continue to abide by the markings 
under this subdivision (e)(l)(iii) until final resolution of the matter either by the Contracting Officer's 
determination becoming final (in which instance the Government shall thereafter have the right to cancel 
or ignore the markings at any time and the data will no longer be made subject to any disclosure 
prohibitions), or by final disposition of the matter by court decision if suit is filed. 

modified in accordance with agency regulations implementing the Freedom of Information Act (5 U.S.C. 
552) if necessary to respond to a request thereunder. 

This paragraph (e) does not apply if this contract is for a major system or for support 
of a major system by a civilian agency other than NASA and the U.S. Coast Guard agency subject to the 
provisions of Title Ill of the Federal Property and Administrative Services Act of 1949. 

the matter by a court of competent jurisdiction, the Contractor is not precluded by this paragraph (e) from 
bringing a claim under the Contract Disputes Act, including pursuant to the Disputes clause of this 
contract, as applicable, that may arise as the result of the Government removing or ignoring authorized 
markings on data delivered under this contract. 

(i) The Contracting Officer shall make written inquiry to the Contractor affording 

(ii) 

(iii) 

(2) The time limits in the procedures set forth in subparagraph (e)( l )  of this clause may be 
~ 

(3) 

(4) Except to the extent the Government's action occurs as the result of final disposition of 

(f) Omitted or incorrect markings. 
(1) Data delivered to the Government without either the limited rights or restricted rights 

notice as authorized by paragraph (9) of this clause, or the copyright notice required by paragraph (c) of 
this clause, shall be deemed to have been furnished with unlimited rights, and the Government assumes 
no liability for the disclosure, use, or reproduction of such data. However, to the extent the data has not 
been disclosed without restriction outside the Government, the Contractor may request, within 6 months 
(or a longer time approved by the Contracting Officer for good cause shown) after delivery of such data, 
permission to have notices placed on qualifying data at the Contractor's expense, and the Contracting 
Officer may agree to do so if the Contractor - 

(i) 
(ii) 
(iii) 
(iv) 

Identifies the data to which the omitted notice is to be applied; 
Demonstrates that the omission of the notice was inadvertent; 
Establishes that the use of the proposed notice is authorized; and 
Acknowledges that the Government has no liability with respect to the 

disclosure, use, or reproduction of any such data made prior to the addition of the notice or resulting from 
the omission of the notice. 

The Contracting Officer may also (i) permit correction at the Contractor's expense of 
incorrect notices if the Contractor identifies the data on which correction of the notice is to be made, and 
demonstrates that the correct notice is authorized, or (ii) correct any incorrect notices. 

(2) 

(9) Protection of limited rights data and restricted computer software. 
(1) When data other than that listed in subdivisions (b)(l)(i), (ii), and (iii) of this clause are 

specified to be delivered under this contract and qualify as either limited rights data or restricted computer 
software, if the Contractor desires to continue protection of such data, the Contractor shall withhold such 
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data and not furnish them to the Government under this contract. As a condition to this withholding, the 
Contractor shall identify the data being withheld and furnish form, fit, and function data in lieu thereof. 
Limited rights data that are formatted as a computer data base for delivery to the Government are to be 
treated as limited rights data and not restricted computer software. 

specify the delivery of limited rights data, or the Contracting Officer may require by written request the 
delivery of limited rights data that has been withheld or would otherwise be withholdable. If delivery of 
such data is so required, the Contractor may affix the following "Limited Rights Notice" to the data and the 
Government will thereafter treat the data, subject to the provisions of paragraphs (e) and (9 of this clause, 
in accordance with such Notice: 

(2) Notwithstanding subparagraph (g)( l )  of this clause, the contract may identify and 

LIMITED RIGHTS NOTICE (JUN 1987) 

(a) These data are submitted with limited rights under Government Contract 
No. - (and subcontract , if appropriate). These data may be reproduced and used 
by the Government with the express limitation that they will not, without written permission of 
the Contractor, be used for purposes of manufacture nor disclosed outside the Government; 
except that the Government may disclose these data outside the Government for the 
following purposes, if any, provided that the Government makes such disclosure subject to 
prohibition against further use and disclosure: 

(b) This Notice shall be marked on any reproduction of these data, in whole or 
in part. 

(End of notice) 

(3) (i) Notwithstanding subparagraph (g)(l) of this clause, the contract may identify and 
specify the delivery of restricted computer software, or the Contracting Officer may require by written 
request the delivery of restricted computer software that has been withheld or would otherwise be 
withholdable. If delivery of such computer software is so required, the Contractor may affix the following 
"Restricted Rights Notice" to the computer software and the Government will thereafter treat the computer 
software, subject to paragraphs (e) and (9 of this clause, in accordance with the Notice: 

RESTRICTED RIGHTS NOTICE (JUN 1987) 

(a) This computer software is submitted with restricted rights 
under Government Contract No. (and subcontract , if 
appropriate). It may not be used, reproduced, or disclosed by the Government 
except as provided in paragraph (b) of this Notice or as otherwise expressly 
stated in the contract. 

(b) This computer software may be - 
(1) Used or copied for use in or with the computer or 

computers for which it was acquired, including use at any Government 
installation to which such computer or computers may be transferred; 

computer for which it was acquired is inoperative; 

purposes; 

software, provided that the modified, combined, or adapted portions of the 
derivative software incorporating restricted computer software are made 
subject to the same restricted rights; 

(5) Disclosed to and reproduced for use by support 
service Contractors in accordance with subparagraphs (b)( 1) through (4) of 
this clause, provided the Government makes such disclosure or reproduction 
subject to these restricted rights; and 

replacement computer. 

(2) Used or copied for use in a backup computer if any 

(3) Reproduced for safekeeping (archives) or backup 

(4) Modified, adapted, or combined with other computer 

(6) Used or copied for use in or transferred to a 
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(c) Notwithstanding the foregoing, if this computer software is 

published copyrighted computer software, it is licensed to the Government, 
without disclosure prohibitions, with the minimum rights set forth in paragraph 
(b) of this clause. 

(d) Any other rights or limitations regarding the use, duplication, 
or disclosure of this computer software are to be expressly stated in, or 
incorporated in, the contract. 

(e) This Notice shall be marked on any reproduction of this 
computer software, in whole or in part. 

27 

(End of notice) 

(ii) Where it is impractical to include the Restricted Rights Notice on restricted 
computer software, the following short-form Notice may be used in lieu thereof: 

RESTRICTED RIGHTS NOTICE SHORT FORM (JUN 1987) 

Use, reproduction, or disclosure is subject to 
restrictions set forth in Contract No. 
(and subcontract , if appropriate) with 

(name of Contractor and subcontractor). 

(End of notice) 

(iii) If restricted computer software is delivered with the copyright notice of 17 
U.S.C. 401, it will be presumed to be published copyrighted computer software licensed to the 
Government without disclosure prohibitions, with the minimum rights set forth in paragraph (b) of this 
clause, unless the Contractor includes the following statement with such copyright notice: "Unpublished-- 
rights reserved under the Copyright Laws of the United States." 

(h) Subcontracting. The Contractor has the responsibility to obtain from its subcontractors all 
data and rights therein necessary to fulfill the Contractor's obligations to the Government under this 
contract. If a subcontractor refuses to accept terms affording the Government such rights, the Contractor 
shall promptly bring such refusal to the attention of the Contracting Officer and not proceed with 
subcontract award without further authorization. 

Relationship to patents. Nothing contained in this clause shall imply a license to the 
Government under any patent or be construed as affecting the scope of any license or other right 
otherwise granted to the Government. 

(i) 

1.10 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (JUN 1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. 

1.11 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the 
clause. 
(b) The use in this solicitation or contract of any NASNFAR Supplement (48 CFR Chapter 18) clause 
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 

1.12 SECURITY REQUIREMENTS FOR UNCLASSIFIED AUTOMATED INFORMATION 
RESOURCES (NASA 1852.204-76) (SEP 1993) 
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(a) 
schedule and the clauses of this contract, the Contractor shall initiate personnel screening checks and 
obtain user responsibility agreements, as required by this clause, for each Contractor employee requiring 
unescorted or unsupervised physical access or electronic access to the following limited or controlled 
areas, systems, programs and data: 

28 
In addition to complying with any functional and technical security requirements set forth in the 

(1) The Contractor shall submit a personnel security questionnaire (NASA Form 531, Name 
Check Request, for National Agency Check (NAC) investigations and Standard Form 85P, Questionnaire 
for Public Trust Positions, for specified sensitive positions) and a Fingerprint Card (FD-258 with NASA 
overprint in Origin Block) to the installation Security Officer for each Contractor employee who requires 
access. The required forms may be obtained from the installation security office. Employees may have 
finger-prints taken at the NASA Contract Badge and Pass Office, located at 1 Langley Boulevard (Building 
No. 1228), only between the hours of 6:30 a.m. and 4:30 p.m., Monday through Friday, or at any police 
department. 

(i) 
investigations. Background screening may not be required for employees with recent or current Federal 
Government investigations. 

(ii) 
Contractor employee requiring access may be considered for escorted access. The installation Security 
Officer will establish the eligibility of proposed escorts. 

The Contractor shall ensure that each Contractor employee requiring access executes any 
user responsibility agreements required by the Government prior to access. The Contractor shall provide 
signed copies of the agreements to the installation Security Officer for inclusion in the employee’s security 
file. Unauthorized access is a violation of law and punishable under the provisions of 18 U.S.C. 1029, 18 
U.S.C. 1030 and other applicable statutes. 

The Contractor shall notify the installation AIS Manager no later than the end of the day of 
the termination for cause of an authorized employee’s access. The Contractor shall notify the COTR no 
later than 10 days after an authorized employee no longer requires access for any other type of 
termination. Verbal notifications shall be confirmed in writing within 30 days. 
(b) 
paragraph (a) of this clause are applicable to performance of the subcontract. 

Several months may be required for completion of complex personnel screening 

When employee access is necessary prior to completion of personnel screening, each 

(2) 

(3) 

The Contractor shall incorporate this clause in all subcontracts where the requirements identified in 

1.13 OMBUDSMAN (NASA 1852.215-84) (OCT 1996) 

An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, 
potential offerors, and Contractors during the preaward and postaward phases of this acquisition. When 
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The 
existence of the ombudsman is not to diminish the authority of the Contracting Officer, the Source 
Evaluation Board, or the selection official. Further, the ombudsman does not participate in the evaluation 
of proposals, the source selection process, or the adjudication of formal contract disputes. Therefore, 
before consulting with an ombudsman, interested parties must first address their concerns, issues, 
disagreements, and/or recommendations to the Contracting Officer for resolution. If resolution cannot be 
made by the Contracting Officer, interested parties may contact the installation ombudsman, Belinda 
Adams, direct inquiries to Sandra S. Ray at (757) 864-2428. Concerns, issues, disagreements, and 
recommendations which cannot be resolved at the installation may be referred to the NASA ombudsman, 
the Deputy Administrator for Procurement, Thomas S. Luedtke, at 202-358-2090. Please do not contact 
the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical 
requirements. Such inquiries shall be directed to the Contracting Officer or as specified elsewhere in this 
document. 

NOTE: The Ombudsman at the delivery order level is as stated in the G clause entitled, 
“Procedures for Issuing Delivery Orders.” 
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1.14 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF CONTRACTORS 
(NASA 1852.245-73) (SEP 1996) 

(a) The Contractor shall submit annually a NASA Form 1018, NASA Property in the Custody of 
Contractors, in accordance with 1845.505-14, the instructions on the form, and subpart 1845-71. 
Subcontractor use of NF 1018 is nct required by this clause; however, the Contractor shall include data on 
property in the possession of subcontractors in the annual NF 1018. 

(b) 
NASA Form 1018 shall be submitted to the NASA, LaRC Financial Management Officer, Mail Stop 175 
and three copies shall be sent concurrently through the DOD Property Administrator to the address below. 
If the contract is administered by NASA, the original of NF 1018 shall be submitted to the LaRC Financial 
Management Office and three copies shall be sent concurrently and directly to the following office: 

If administration of this contract has been delegated to the Department of Defense, the original of 

AlTN: INDUSTRIAL PROPERTY OFFICE 
NASA LANGLEY RESEARCH CENTER 
MAIL STOP 377 
HAMPTON VA 23681-0001 

(c) The annual reporting period shall be from October 1 of each year to September 30 of the following 
year. The report shall be submitted by October 31. The information contained in these reports is entered 
into the NASA accounting system to reflect current asset values for agency financial statement purposes. 
Therefore, it is essential that required reports be received no later than October 31. The Contracting 
Officer may, in the Government's interest, withhold payment until a reserve not exceeding $25,000 or 5 
percent of the amount of the contract, whichever is less, has been set-aside. If the Contractor fails to 
submit annual NF 1018 reports when due, such reserve shall be withheld until the Contracting Officer has 
determined that the required reports have been received by the Government. The withholding of any 
amount or the subsequent payment thereof shall not be construed as a waiver of any Government right. 

(d) 
contract performance period is complete. 

A final report is required within 30 days after disposition of all property subject to reporting when the 

1.15 MATERIAL INSPECTION AND RECEIVING REPORT (NASA 1852.246-72) (JUN 1995) 

(a) At the time of each delivery to the Government under this contract, the Contractor shall furnish a 
Material Inspection and Receiving Report (DD Form 250 series) prepared in five copies, an original and 
four copies. 

(b) 
46.672-1. The Contractor shall enclose the copies of the DD Form 250 in the package or seal them in a 
waterproof envelope which shall be securely attached to the exterior of the package in the most protected 
location. 

The Contractor shall prepare the DD Form 250 in accordance with NASA FAR Supplement 18- 

(c) 
250, as additional information, the quantity of packages and the package numbers. The Contractor shall 
forward the DD Form 250 with the lowest numbered package of the shipment and print the words 
"CONTAINS OD FORM 250" on the package. 

When more than one package is involved in a shipment, the Contractor shall list on the DD Form 



, 
Solicitation No. 1-64-GGH. 1684 
NOTICE: THE FOLLOWING CLAUSES ARE APPLICABLE ONLY TO THE 

FIRM-FIXED PRICE ORDERS ISSUED UNDER THIS CONTRACT. 

PART II -CONTRACT CLAUSES 

SECTION I -CONTRACT CLAUSES 

1.16 LISTING OF CLAUSES INCORPORATED BY REFERENCE: 

NOTICE: The following solicitation contract clauses pertinent to this section are hereby 
incorporated by reference. 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

CLAUSE NUMBER 

52.228-5 
52.229-3 
52.229-5 
52.232-1 
52.232-8 
52.232-1 1 
52.232-1 6 
52.232-16 
52.242-1 5 
52.242-1 7 
52.243-1 
52.244-1 
52.245-2 
52.246-2 
52.246-4 
52.246-1 6 
52.249-1 

52.249-2 
52.249-8 

TITLE AND DATE 

30 

Insurance -Work on a Government Installation (JAN 1997) 
Federal, State and Local Taxes (JAN 1991) 
Taxes - Contracts Performed in U.S. Possessions or Puerto Rico (APR 1984) 
Payments (APR 1984) 
Discounts for Prompt Payment (MAY 1997) 
Extras (APR 1984) 
Progress Payments (JUL 1991) 
Progress Payments (JUL 1991) Alternate I (AUG 1987) 
Stop-Work Order (AUG 1989) 
Government Delay Of Work (APR 1984) 
Changes--Fixed-Price (AUG 1987) 
Subcontracts (Fixed-Price Contracts) (FEB 1995) Alternate I (APR 1984) 
Government Property (Fixed-Price Contracts) (DEC 1989) 
Inspection of Supplies--Fixed-Price (AUG 1996) 
Inspection of Services--Fixed-Price (AUG 1996) 
Responsibility for Supplies (APR 1984) 
Termination for Convenience of the Government (Fixed-Price) (Short Form) 

Termination for Convenience of the Government (Fixed-Price) (SEP 1996) 
Default (Fixed-Price Supply and Service) (APR 1984) 

(APR 1984) 

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 

CLAUSE NUMBER TITLE AND DATE 

1852.232-82 Submission of Requests for Progress Payments (MAR 1989) 

NOTICE: THE FOLLOWING CLAUSES ARE APPLICABLE ONLY TO THE COST 
REIMBURSEMENT ORDERS ISSUED UNDER THIS CONTRACT. 

PART I I  -CONTRACT CLAUSES 

SECTION I -CONTRACT CLAUSES 

1.17 LISTING OF CLAUSES INCORPORATED BY REFERENCE: 

NOTICE: The following solicitation contract clauses pertinent to this section are hereby 
incorporated by reference. 
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FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
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CLAUSE NUMBER TITLE AND DATE 

52.21 5-30 
52.2 16-7 
52.21 6-8 
52.228-7 
52.2 30-2 
52.230-3 
52.2 30-6 
52.232-22 
52.242-1 
52.242-3 
52.242-4 
52.242-1 5 
52.243-2 
52.244-2 

52.245-5 

52.246-3 
52.246-5 
52.249-6 
52.249-14 

Facilities Capital Cost of Money (SEP 1987) 
Allowable Cost and Payment (MAR 1997) 
Fixed Fee (MAR 1997) 
Insurance - Liability to Third Persons (MAR 1996) 
Cost Accounting Standards (APR 1996) 
Disclosure and Consistency of Cost Accounting Practices (APR 1996) 
Administration of Cost Accounting Standards (APR 1996) 
Limitation of Funds (APR 1984) 
Notice of Intent to Disallow Costs (APR 1984) 
Penalties for Unallowable Costs (JAN 1997) 
Certification of Indirect Costs (OCT 1995) 
Stop-Work Order (AUG 1989) Alternate I (APR 1984) 
Changes--Cost-Reimbursement (AUG 1987) 
Subcontracts (Cost-Reimbursement and Letter Contracts) (FEB 1997) 

Alternate I (AUG 1996) 
Government Property (Cost-Reimbursement, Time-and-Material, or Labor- 

Hour Contracts) (JAN 1986) (DEVIATION) (JUL 1995) 
Inspection of Supplies - Cost-Reimbursement (APR 1984) 
Inspection of Services - Cost-Reimbursement (APR 1984) 
Termination (Cost-Reimbursement) (SEP 1996) 
Excusable Delays (APR 1984) 

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 

CLAUSE NUMBER TITLE AND DATE 

1852.216-75 
1852.216-89 
1852.242-70 
1852.242-73 

Payment of Fixed Fee (DEC 1988) 
Assignment and Release Forms (JUL 1997) 
Technical Direction (SEP 1993) 
NASA Contractor Financial Management Reporting (JUL 1997) 

1.18 CLAUSES IN FULL TEXT 

The clauses listed below follow in full text: 

52.222-2 
1852.245-73 Financial Reporting of NASA property in the custody of contractors (SEP 1996) 

Payment for Overtime Premiums (JUL 1990) 

I 
1.19 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990) 

(a) 
$0 or the overtime premium is paid for work - 

disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic 
nature; 

By indirect-labor employees such as those performing duties in connection with 
administration, protection, transportation, maintenance, standby plant protection, operation of utilities, or 
accounting; 

transportation conveyances, and operations in flight or afloat that are continuous in nature and cannot 
reasonably be interrupted or completed otherwise; or 

The use of overtime is authorized under this contract if the overtime premium cost does not exceed 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural 

(2) 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of 

(4) That will result in lower overall costs to the Government. 
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(b) Any request for estimated overtime premiums that exceeds the amount specified above shall 
include all estimated overtime for contract completion and shall - 

(1) 
used, together with present workload, staffing, and other data of the affected unit sufficient to permit the 
Contracting Officer to evaluate the necessity for the overtime; 

performance schedule; 

connection with other Government contracts, together with identification of each affected contract; and 

by employing additional personnel. 

Identify the work unit; e.g., department or section in which the requested overtime will be 

(2) 

(3) 

(4) 

Demonstrate the effect that denial of the request will have on the contract delivery or 

Identify the extent to which approval of overtime would affect the performance or payments in 

Provide reasons why the required work cannot be performed by using multishift operations or 
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PART I l l  - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

SECTION J - LIST OF AlTACHMENTS 

Exhibit A Contract Documentation Requirements, 5 pages 

Exhibit B Subcontracting Plan, A p r i l  22, 1998, 19 pages 
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EXHIBIT A - CONTRACT DOCUMENTATION REQUIREMENTS 

I. DOCUMENTATION PREPARATION/SUBMISSION INSTRUCTIONS 

A. Monthly DO Status--The Contractor shall submit monthly technical letter reports for each 
delivery order. Delivery Orders may be summarized in one letter report unless otherwise stipulated in 
individual DOs. Reports shall be in narrative form, brief and informal in content. These reports shall 
include: 

1. DO Number, current modification number and date 

2. DO Title 

3. NASA DO Monitor 

4. Contractor DO Leader 

5. A narrative statement of work accomplished during the report period 

6.  A statement of current and potential problem areas and proposed corrective action 

7. Estimated Completion Date 

8. A discussion of work to be performed during the next report period 

The monthly progress report shall be submitted within 10 days after the end of each calendar monthly 
report period. 

8. Financial Management Reports-- 

1. The Contractor shall submit a monthly financial management report as provided by the 
Section I clause entitled “NASA Contractor Financial Management Reporting.” This report shall be submitted 
utilizing NASA Form 533M, Monthly Contractor Financial Management Report, in accordance with 
submission instructions contained on the reverse side of the form. (Columns 8a and 8b, 533M, shall contain 
estimates for the following two successive months for the reporting a. and b. of paragraph 2. below.) I 

2. For this indefinite delivery contract a 533M shall be provided for the reporting levels 
identified below: 

a. 

b. 

Each Authorized Cost Type DO 

Contract Total (Includes the sum of all authorized cost-type DO’S) 

3. Due not later than the 10th operating day following the close of the Contractor’s 
accounting period being reported. 

4. Each 533M shall include a narrative explanation for variances exceeding five percent 
between planned hoursldollars and actual hourddollars for each reporting category (at the total contract 
level only). 

5. In addition, cost detail associated with the following elements shall be included in each of 
the above, if applicable. 
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Minimum Reporting Categories 
a. Direct Labor Hours 
b. Direct Labor Dollars 
c. Premium Dollars: 
d. Travel 
e. Consultants 
f. Subcontract 
g. Material 
h. Overhead 
I .  G&A 
j. Total Estimated Cost 
k. Total Fee 
I. Total Estimated Cost Plus Fee 

NOTE: The above cost details may be revised to be consistent with the selected Offeror(s) 
accounting system. 

C. Quarterly Financial Management Report-The Contractor shall submit a financial report at the 
contract level as well as broken down by DO detailed by categories specified in paragraph 3. above on 
NASA Form 533Q at times and in accordance with the instructions contained on the reverse side of the form. 
The initial report shall be due 10 operating days after the award of the contract. 

D. Property in the Custody of Contractors (NASA Form 1018)--The Contractor shall submit the 
NASA Form 101 8 no later than October 31 of each year in accordance with the Section I clause entitled I 
"Financial Reporting of NASA Property in the Custody of Contractors." 

E. Safety Plan--Within 30 calendar days after the effective date of the contract, the Contractor 
shall submit a detailed safety plan showing how the Contractor intends to protect the life, health, and well 
being of NASA and Contractor employees as well as property and equipment. This plan, as approved by 
the Contracting Officer, should contain, as a minimum the following: 

1. Points of Contact and Responsibility--Organizational flow chart and description of 
responsibilities of each employee in your organization for safety. 

2. Employee Safety Training, Certification and Programs--Detailed information on type of 
training required, parties responsible for certification, and outline of applicable regulations. Detail 
company programs which emphasize personal safety and motivate employees to be safety conscious. 

3. LaRC Safety Policies/Procedures--Recognition of applicable LaRC safety policies and 
procedures such as Langley Handbook 1710.10, LaRC Red Tag System. 

4. Accident Investigation and Reporting--Procedures for investigating and reporting 
accidentshcidents including immediate notification to the NASA LaRC Safety Manager of all injuries and 
damage to equipment or facilities. 

5. Hazardous Operations-- 

(a) Description of hazardous operations involved in contract performance. 

(b) Plans for apprising employees of all hazards to which they may be exposed 

(c) Proper conditions and precautions for safe use and exposure to hazardous 
operations. Include recognition of LHB 171 0.12, Potentially Hazardous Materials. 
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6. People with Disabilities--In accordance with the Americans with Disabilities Act, the 
plans should specify that prior to assigning a person with disabilities to this contract, the Contractor shall 
contact the Disability Program Manager at (757) 864-7718. 

7. Other Safety Considerations--Any other safety considerations unique to your 
operation. 

F. Subcontracting Reports--The Contractor shall submit Standard Form 294, Subcontracting 
Report for Individual Contracts, Standard Form 295, Summary Subcontractor Report, and in accordance 
with the instructions on the reverse of the form. 

In addition to the instructions on the reverse of the SF 295, the Contractor is required to 
comply with Clause 1852.21 9-75, Small, Small Disadvantaged and Women-Owned Small Business 
Subcontracting Reporting. 

Pursuant to the contract clause entitled "Small, Small Disadvantaged and Women-Owned 
Small Business Subcontracting Plan" (FAR 52.219-9 and 19.704(a)(5)), you are required to submit a letter 
progress report on a monthly basis. The "Monthly Progress Report for Socioeconomic Goals" shall be 
limited to the monthly data only (excluding cumulative data from beginning of Subcontract Plan) as 
required for Lines IOA, 10B, IOC, 11, and 12 of the Standard Form 294. Letter progress reports may be 
signed by the Contract Administrator or equivalent organizational level, and each report is due by the 10th 
calendar day of the month following the close of the reporting period. 

G. Monthly Progress Report for Socioeconomic Goals - - The Contractor shall submit a 
monthly report which provides the following information: 

1. Small Business Concerns: 
(include disadvantaged) 

$ 

2. Large Business Concerns: $ 

3. Total (sum of Sm & Lg Bus): $ 

4. Small Disadv. Bus. Concerns: $ 

5. Woman-Owned Small Business : 
(include as part of 3 & 4 above) 

$ 

6. Historical Black Colleges/Univ and/or: $ 
Minority Institutions (include as part of 3 & 4 above) 

H. Federal Contractor Veterans Employment Report-In compliance with Clause 52.222-37, 
Employment Reports on Special Disabled Veterans and Veterans of the Vietnam Era, the Contractor shall 
submit the Federal Contractor Veterans Employment Report (VETS-100) as required by this clause. 

I. Evidence of Insurance--The Contractor shall submit evidence of the insurance coverage, 
required by the NASA Clause 1852.228-75 in Section I entitled "Minimum Insurance Coverage" (Le., a 
Certificate of Insurance or other confirmation), to the Contracting Officer prior to performing under this 
contract. 

J. Quality Plan--Within 30 calendar days after the effective date of thecontract, the Contractor 
shall submit a quality plan which addresses how contract quality requirements will be met. The plan and 
subsequent revisions will be reviewed and approved by the Contracting Officer or the designated 
representative. 
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II. DOCUMENT DISTRIBUTION REQUIREMENTS 

A. Unless otherwise specified elsewhere in this contract, reports and other documentation shall 
be submitted f.0. b. destination as specified below, addressed as follows: 

National Aeronautics and Space Administration 
Langley Research Center 

Contract NAS 1 - 
Hampton, VA 23681-0001 

Attn: , Mail Stop - 

B. The following letter codes designate the recipients of reports and other documentation which 
are required to be delivered to Langley Research Center by the Contractor: 

A--Contract Administrator, Mail Stop 126 

B-Contracting Officer Technical Representative, Mail Stop 

C--New Technology Representative, Mail Stop 21 2 

D--Patent Counsel, Mail Stop 212 

E--Cost Accounting, Mail Stop 135 (via Mail Stop 175) 

F--Safety Officer, Mail Stop 429 

G--Property Ad ministrator 

H--According to Instructions on Form 

I--Small Business Specialist, Mail Stop 144 

J-Security Officer, Mail Stop 41 1 

C. The following are the distribution requirements for reports and other documentation required 
to be delivered f.0.b. destination. The numeral following the letter code specifies the number of copies to 
be provided: 

DOCUMENT 
LETTER CODE AND 

DISTRIBUTION 

Monthly DO Status A-I,  8-2 

Financial Management Report A- I ,  B-2, E-2 

New Technology or Patent Rights Reports A-I, B-2, C-I, D-I 

Report of Government-Owned/Contractor-Held 
Property (NASA Form 101 8) G-4 

Safety Plan 8-2, F- I  

Subcontracting Report for Individual Contracts 
(Standard Form 294) A-I,  1-1 

Summary Subcontractor Report (Standard Form 295) H-I  
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Monthly Progress Report for Socioeconomic Goals A-I, 1-1 

Federal Contractor Veterans Employment Report (VETS-I 00) H-1 

Evidence of Insurance A-I,  8-1 

Quality Plan A-1, B-1 

NASA Form 531 and Standard Form 85P 
(Ref. Clause 1852.204-76) A-I,  J-1 

D. When the Contract Administrator (A) is not designated above to receive a copy of a report or 
document, the Contractor shall furnish a copy of the report/document transmittal letter to the Contract 
Administrator. The Contractor shall also furnish a copy of the transmittal letter and a copy of each 
Financial Management Report to the delegated Administrative Contracting Officer of the cognizant DoD 
(or other agency) contract administrative services component. 


